

Addendum 1

Supply, Delivery, Installation and Commissioning of 5 Solar Photovoltaic (PV) Mini-Grids for Rensarie, Lamap, Peskarus, Akamb and Farun Communities, Malekula Island

Employer: Department of Energy
Ministry of Climate Change & Adaptation
Government of Vanuatu

Project: Supply, Delivery, Installation and Commissioning of 5 Solar Photovoltaic (PV) Mini-Grids for Rensarie, Lamap, Peskarus, Akamb and Farun Communities, Malekula Island.

Country: Vanuatu

RFT number: DoE/G/SPV/MA/ML/23/02

Issued on: May 12, 2023

Addendum Issued on: May 24, 2023

The following elements of the bidding documents have been amended:

SECTION 2. SPECIAL CONDITIONS OF TENDERING	
Original. Pre-Tender Virtual Meeting ITB 1.6.1	Amended. Pre-Tender Virtual Meeting ITB 1.6.1
<p>A pre-tender virtual site meeting will take place at the following date, time and place:</p> <ul style="list-style-type: none">• Date: 26th May, 2023• Time: 09:00 am (Vanuatu local time) <p>Tenderers wishing to attend shall contact the Employer.</p> <p>No pre-tender site visit will be organized.</p>	<p>A pre-tender virtual site meeting will take place at the following date, time and place:</p> <ul style="list-style-type: none">• Date: 30th May, 2023• Time: 09:00 am (Vanuatu local time) <p>Tenderers wishing to attend shall contact the Employer.</p> <p>No pre-tender site visit will be organized.</p>

All other details remain as in the issued Bidding Documents.


Esline Garaebiti

Director General

Ministry of Climate Change Adaptation, Metrology, Geo-Hazards, Environment, Energy and Disaster Management

Port Vila

Vanuatu